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Exhibit B-2 
Page 1 

FORCE ACCOUNT ESTIMATE 

Work to be Performed By: NORFOLK SOUTHERN RAILWAY COMPANY 
For the Account of: CHICAGO DEPT. OF TRANSPORTATION 
Project Description: PROPOSED ROADWAY LOWERING, WESTERN 
Location: CHICAGO, IL 
Project No.: B-9-320 
Milepost: B-518.7/C-10.25 
Date: FEBRUARY 24, 2000 
File: 117-22996 TMB 

AVE. 

SUMMARY 

ITEM A - Preliminary Engineering 

ITEM B - Construction Engineering 

ITEM C - Accounting, 

ITEM D - Flagging Services 

ITEM E - Communications Changes 

ITEM F - Signal & Electrical Changes 

ITEM G - Track Work 

600 

8,000 

1,000 

0 

0 

0 

GRAND TOTAL $ 9,600 

0 

ITEM A - Preliminary Engineering 

(Review plans and special provisions, 
prepare estimates, etc.) 

Labor: 
Travel Expenses: 

12 Hours @ $50 / hour= 

Services by Contract Engineer 

NET TOTAL - ITEM A 
ITEM B - Cons&uction Enqineerinq 

(Coordinate Railway construction activities, 
review contractor submittals, etc.) 

Labor: 20 Hours @ $50 / hour= 
Travel Expenses: 

600 
0 
0 

$ 600 

1,000 
1,000 
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Services by Contract Engineer 6,000 
NET TOTAL - ITEM B 

ITEM C - Accountinq 

(Prepare Billing) 

Labor: 20 Hours @ $50 / hour= 
NET TOTAL - ITEM C 

ITEM D - Flaqqinq Services 

(During construction adjacent to, 
over or under track.) 

Labor: 0 
0 days @ O.OOper day= 

(based on working 0 hours/day) 

Travel Expenses, Meals & Lodging: 

0 days @ $30/day= 
NET TOTAL - ITEM D 

ITEM E - Communications Chanqes 

Material: 
Labor: 
Equipment: 

(see attached summary) 
(see attached summary) 
(see attached summary) 

NET TOTAL - ITEM E 
ITEM F - Siqnal & Electrical Chanqes 

Material: 
Labor: 
Equipment: 

(see attached summary) 
(see attached summary) 
(see attached summary) 

NET TOTAL - ITEM F 

ITEM G - Track Work 

Material: 
Labor: 
Equipment: 

(see attached summary) 
(see attached summary) 
(see attached summary) 

$ 8,000 

1,000 

$ 1,000 

0 

$ - 

0 
0 
0 

$ - 

0 
0 

$ - 

0 
0 
0 
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NET TOTAL - ITEM G 

NOTES 

1. For all groups of CONTRACT employees, the composite labor 
surcharge rate used in this estimate (excluding insurance) 
is 77.17%. Self Insurance - Public Liability Property 
Damage is estimated at 8.00%. Work will be billed at 
actual current audited rate in effect at the time the 
services are performed. 

2. For all groups of NON-CONTRACT employees, the composite 
labor surcharge rate used in this estimate (excluding 
insurance is 53.63% 9 . Self Insurance - Public Liability 
Property Damage is estimated at 8.00%. Work will be 
billed at actual current audited rate in effect at the 
time theservices are performed. 

$ - 

3. All applicable salvage items due the Department will be 
made available to it at the iobsite for its disposal. 
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